

Invoice Summary - Ken in progress

Invoice Number: N/A

PO Number: N/A

Requisition Number: N/A

Grand Total: \$6.00

Requisition Date: N/A

PO Date: N/A

Received Date: 2024-12-24

Sent to AP Date: N/A



**GP ENERGY
PRODUCTS**

GP Energy Products, LLC
868 Sussex Blvd.
Broomall, PA 19008
Phone: 610 -544 -3400
Fax: 610-604-9930

Roxborough Memorial Hosp
5800 Ridge Ave
Phila, Pa 19128
ATT: HARRISON/WARREN

10/16/2024

Refr: Boiler Parts

GP Energy Products is pleased to quote the following items

6- 5/8"x18" gage glass

40.58ea

FREIGHT

50.00

If you would like to order this, please send a po#.

THANK YOU
FRANK STINGER
GP ENERGY PRODUCTS

Proposal

Paul J. Greco Contracting

649 Old State Road

Collegeville, PA 19426

(610) 945-8379 Cell

E-mail: Bgben27@verizon.net or

bgben2754@gmail.com

Date:	<u>October 25, 2024</u>	Attention:	<u>Ethan N. Roman</u>
Customer:	<u>Prime Health Care</u>	Fax #:	<u>215-487-4701</u>
Street:	<u>5800 Ridge Avenue</u>	Cell #:	<u>210-564-1165</u>
City/State/Zip:	<u>Philadelphia, PA 19128</u>	Work #:	<u>215-487-4292</u>
Job Name:	<u>Roxborough Memorial Hospital</u>	Location:	<u>5800 Ridge Avenue</u>

Contractor hereby submits the following to provide labor, materials and equipment to replace one piece of glass in a hopper window in room 219 of the school of nursing and supply one piece of glass for the desk in the medical office building. Both pieces of glass are clear and the desk top piece to have polished edges. I am a sole proprietor company and only carry general liability insurance as required by the state of Pennsylvania.

As stated above the specification I propose to furnish labor, materials and equipment for the sum of: Seven Hundred and Fifteen Dollars (\$ 715 .00). **Make all checks to: Paul J. Greco, Jr.**

Payments are as follows: (\$ 715.00) Balance is due at the completion of the project.

Any alteration or deviation from the above specifications involving extra costs will be executed only upon a written order and will become an extra charge over and above the proposed estimate. All agreements are subject to any strikes, accidents, or delays beyond the contractor's control. This includes replacement of any fascia boards or roof deck boards.

Submitted by: Paul J. Greco,

Jr. _____

This proposal may be withdrawn if not accepted within 30 days.

Acceptance of Proposal
As stated in the above specification. The costs, materials, and specifications are satisfactory and are hereby accepted. I authorized the contractor to perform the work as specified and payments will be made as summarize above.

Customer Signature: _____ Date: _____